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Agency Institution Building No. Building Name 

University of Wisconsin Madison 285-0A-0562 CENTRAL KITCHEN-CHADBOURNE AND BARNAR 
 

Project No. l4ElO Project Title Chadbourne/Barnard Central Kitchen Roof Repl 
 

Project Intent 
 

This project provides investigation and research, pre-design, and design services to replace roof coverings and completes 
all other associated ancillary work to maintain the building envelope integrity and prevent damage to the building and   
its contents. The roofing system(s) will be evaluated to identify deficiencies, develop design solution alternatives, and 
recommend appropriate corrective measures. 

 

Project Description 
 

This project will address numerous roof issues at the Chadbourne and Barnard kitchen. This roof replacement is more 
complicated than most due to the heavy maintenance traffic and quantity of curbs, ducts, and exhaust motors on this 
roof. Project work includes replacing approximately l8,365 SF of roof coverings and associated flashing; removing and 
reinstalling all ductwork and motors to properly flash and seal; repairing ductwork spray foam; and installing rubber 
pavers to provide access for operational maintenance routines throughout the project duration. 

 
 

 

Project Justification 
 

The roof sections are approximately 5 years old. A review of roof warranties was conducted for the past year and it was 
determined that University Housing will be responsible for the replacement of this roof in its entirety. This roof 
continues to require patching several times a year. A leaking roof on a food production area can lead to a number of 
sanitary issues and potentially require the facility be shutdown. This building is a primary dining location and shutting 
down this facility for any length of time is not an option. It is imperative that this roof is replaced as soon as possible to 
eliminate the risk of any possible shutdown. 

 

 

A/E Consultant Requirements A/E Selection Required? Commissioning 

Consultants should have specific expertise and experience in the design and coordination of 
roofing systems, exterior building envelope renovation/restoration, and masonry construction 
within institutional environments as part of a design team. Work includes report of existing 
roofing conditions, site surveys, acquiring field data, and verifying as-built conditions to assure 
accurate development of design and bidding documents, drafting roof plans and details, and 
production of necessary design and bidding documents. Consultants should indicate specific 
projects from past experience (including size, cost, and completion date) in their letter of 
interest and when known, include proposed consulting partners and specialty consultants. 

 

The consultant will verify project scope, schedule, and budget estimates, and recommend 
modifications as required to complete the specified project intent. The consultant will prepare a 
pre-design document to establish an appropriate project scope, budget, and schedule prior to 
the university seeking authority to construct from the Board of Regents and State Building 
Commission. 

Level 1 

Level 2 
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Project Budget Funding Source(s) Total 

Construction Cost: $ GFSB - [] $0 

Haz Mats: $ 

Construction Total: $ 

PRSB - [] 

Agency/Institution Cash [AGF0] 

$0 

$22,500 

Contingency: 

A/E Design Fees: 

DFD Mgmt Fees: 

Equipment/Other: 

l5% 

8% 

4% 

$ 

$ 

$ 

$0 

$359,000 

Gifts 

Grants 

Building Trust Funds [BTF] 

Other Funding Source 

$0 

$0 

$0 

$0 
 

 

$22,500 

 

Project Schedule 

SBC Approval: 

 

 
03/20l5 

Project Contact 

Contact Name: 

 

 
Mike Kinderman 

A/E Selection:  07/20l4 Email: <mike.kinderman@housing.wisc.edu> 

Bid Opening: 

Construction Start: 

Substantial Completion: 

Project Close Out: 

05/20l5 

06/20l5 

08/20l5 

l2/20l5 

Telephone: (608) 262-5008 x 

 

Project Scope Consideration Checklist y   N 

1. Will the building or area impacted by the project be occupied during construction? If yes, explain how the 
occupants will be accommodated during construction. 

All project work will be coordinated through University Housing staff to minimize disruptions to daily operations 
and activities. 

2. Is the project an extension of another authorized project? If so, provide the project #... 
 

 

3. Are hazardous materials involved? If yes, what materials are involved and how will they be handled? 

The non-existance of hazerdous materials will be confirmed as part of the design and by the eventual contractor. 
Core sample will be taken as part of the design process and are requried of the contractor on all roofing projects. 

4. Will the project impact the utility systems in the building and cause disruptions? If yes, to what extent? 
 

 

5. Will the project impact the heating plant, primary electrical system, or utility capacities supplying the 
building? If yes, to what extent? 

 

 
6. Are other projects or work occurring within this project's work area? If yes, provide the project # and/or 

description of the other work in the project scope. 
 
 
 

7. Have you identified the WEPA designation of the project...Type I, Type II, or Type III? 

Type III. 

mailto:mike.kinderman@housing.wisc.edu
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8. Is the facility listed on a historic register (federal or state), or is the facility listed by the Wisconsin Historical 
Society as a building of potential historic significance? If yes, describe here. 

 

 
9. Are there any other issues affecting the cost or status of this project? 

 

 

10. Will the construction work be limited to a particular season or window of opportunity? If yes, explain the 
limitations and provide proposed solution. 

Project work is seasonal. Preferred project work schedule should be limited to late spring, summer, and!or early fall 
months if possible. 

11. Will the project improve, decrease, or increase the function and costs of facilities operational and 
maintenance budget and the work load? If yes, to what extent? 

Completion of this project will decrease operational maintenance costs. 

 
12. Are there known code or health and safety concerns? If yes, identify and indicate if the correction or 

compliance measure was included in the budget estimate, or indicate plans for correcting the issue(s). 

Leaking roof over food service area will be resolved. 
 

13. Are there potential energy or water usages reduction grants, rebates, or incentives for which the project 
may qualify (i.e. Focus on Energy <http://www.focusonenergy.com> or the local utility provider)? If yes, 
describe here. 

 
 

14. If this is an energy project, indicate and describe the simple payback on state funding sources in years and 
the expected energy reduction here. 

http://www.focusonenergy.com/
http://www.focusonenergy.com/

